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DSU Modular Building Relocation Contract PC-2013-002-MBR
Questions

Reference C. Work Schedule Page 3 of 6 in the bid form indicates Contractor will begin
work via Notice to Proceed or Official Purchase Order by July 22, 2013. In the Invitation
to Bid on page 12 401.1 Liquidated Damages states a sum of $2,500.00 per calendar day.
The question is what is your required completion date? I can’t locate the completion
date in your bidding documents.

Answer: anticipated completion date around mid-September

Can DSU identify the electrical power system, any components that may be needed at the
power source and the routing for the new electrical service feeding the two small
buildings?

Answer: See single line drawing

Can DSU identify the electrical power system, any components that may be needed at the
power source and the routing for the new electrical service feeding the single large
building?

Answer: See single line drawing

Who will be responsible to disconnect the existing water, sanitary and electrical from the
existing modular builders? If the contractor is responsible for the disconnection what is
the scope of removing the existing utilities?

Answer: Provide like for like

The bidding document doesn’t show any electrical services to the relocated modular
buildings. Who is responsible for this work? If it is the responsible of the contractor we
will need an electrical design for the electrical services.

Answer: See single line drawing and provide like for like

Who will be responsible to restore the exterior finishes of the modular buildings?
Answer: Include a $20,000 contingency in the bid package

Who will be responsible to restore the interior finishes of the modular buildings?
Answer: Same as above

Can the excavated soils from the crawl space be left on site or must be taken off site?
Will there be documents provided for electrical requirements/details?

Answer: must be taken off site

Will there be documents provided for electrical requirements/details?

Answer: See existing panels and provide like for like

Per the pre-bid walk through, we will be responsible for reconnecting data. Please advise
if we are responsible for disconnecting/storing existing equipment.

Answer: Yes contractor is responsible for disconnecting/storing existing equipment
During the relocation of the NPR and Athletics buildings, there can be expected damage
to existing finishes (Crack in drywall, EIFS, etc.) Please advise if there shall be an
allowance carried for miscellaneous repairs to these buildings.

See answer for question 6

Per the specifications, liquidated damages in the amount of $2,500/day will be deducted
for failure to deliver/complete. Please provide the anticipated date of completion after
which damages will apply

See answer 1



